STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 26

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

08/ 01/ 02
07-181604

07-LA-91-R14. 0/ R20. 7

ENG NEERS EST

RAS

Bl D TOTAL

17, 884, 421. 02

18, 142, 737. 85

19, 270, 764. 00

19,972, 742. 20

20, 839, 125. 08

HA22

BI D

SUMMARY

IN LOS ANGELES COUNTY | N BELLFLOVAER
CERRI TOS AND ARTESI A FROM DOWNEY

AVENUE UNDERCROSSI NG TO LOS ANGELES

AND ORANGE COUNTY LI NE

REPAI R SLABS AND PAVEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

22,490, 000

19, 957, 000. 00 AMOUNT UNDER

Bl DDER | D

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

2,072,578.98

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245

PAGE 1

08/ 02/ 02
CONTRACT CCODE "A '
110 CONTRACT | TEMS

FEDERAL AID ACNH- P091-(112)E

500

PERCENT UNDER EST 10. 39

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

BALFOUR BEATTY CONSTRUCTI ON
I NC

1255 E H GHLAND AVE

SAN BERNARDI NO CA 92404

PAVE TECH I NC

4516 SALI SBURY DR
CARLSBAD CA 92008

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

FAX

FAX

FAX

FAX

FAX

626 960- 9502
00387331
626 960- 3887

909 350- 3535
00247770
909 350-9049

909 886-6823
00664318
909 886- 0494

760 729-7592
00720394
760 729-6158

909 824-0393
00732806
909 824-8919



07-181604
07-LA-91-R1
08/ 01/ 02

21, 404, 149. 66

22,387,431.00

7

6

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA  CA 92735-0128

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VISTA CA 92083-8831

714 835-4612
00484452
FAX 714 835-2186

760 727-9767
00772589
FAX 760 727-9803

Bl D245
PAGE 2
08/ 02/ 02



07-181604
07-LA-91-R1
08/ 01/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 02/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABRASI VE BLASTI NG
Rl VERSI DE CA

DYNALECTRI C
LOS ALAM TGS CA

GL MINC
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
ORANGE CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

STRI PI NG REMOVALS

ELECTRI CAL

REBAR

BARRI ERS

COLD PLANE ( PARTI AL)

REMOVALS

ASPHALT CONCRETE

STRI PI NG



07-181604
07-LA-91-R1
08/ 01/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 02/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
SUN VALLEY CA

COOPER
TUSTIN CA

DYNALECTRI C
LOS ALAM TGS CA

GL M
REDLANDS CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

SI ERRA NEVADA
SAN FERNANDO CA

SUDHAKAR
RI ALTO CA

SULLY M LLER
ANAHEI M CA

WESTERN WATERPROOFI NG
ANAHEI M CA

ROADSI DE Sl GNS ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

ELECTRI CAL ( PORTI ON)

REBAR ( PORTI ON)

METAL BEAM GUARD RAIL (PORTI ON)

COLD PLANE ( PORTI ON)

DEMOLTI ON, GRI ND CONCRETE AND JO NT SEAL BRI DGE ( PORTI ON)

SI GN STRUCTURES ( PORTI ON)

STRI PI NG ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

JO NT SEAL AND PORTLAND CEMENT CONCRETE PAVEMENT ( PORTI ON)



07-181604 Bl D245

07-LA-91-R1 PAGE 5

08/ 01/ 02 08/ 02/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALL AVERI CAN ASPHALT ASPHALT PAVI NG
CORONA CA
COOPER BARRI ER
TUSTIN CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
L A SIGNAL I NC ELECTRI CAL
| NDUSTRY CA
MODERN ALLOYS GUARD RAI L
STANTON CA
PENHALL COVPANY DEMOLI TI ON AND GRI NDI NG
| RVINE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE | TEMS 16, 22, 66 THRU 69, 80 AND 85 ( PARTI AL)
SUN VALLEY CA
ALL AVERI CAN ASPHALT I TEMS 24 THRU 26 AND 45 THRU 51 ( PARTI AL)
CORONA CA
COFFMAN SPECI ALTIES I NC | TEMS 44, 52, AND 110 (PARTIAL)

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



07-181604 Bl D245

07-LA-91-R1 PAGE 6

08/ 01/ 02 08/ 02/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FONTANA STEEL | TEM 57 ( PARTI AL)
RANCHO CUCAMONGA CA
HARBER CO | TEMS 42, 53, AND 57 (PARTI AL)
SAN BERNARDI NO CA
L A SIGNAL I NC | TEMS 108 AND 109 (PARTI AL)
I NDUSTRY CA
MODERN ALLOYS | TEMS 86 THRU 96 AND 110 ( PARTI AL)
STANTON CA
MODERN ALLOYS ITEMS 9, 17, 18, 63 THRU 65 AND 81 THRU 84 ( PARTI AL)
STANTON CA
ORTI Z ENTERPRI SES | TEMS 2, 40, 41, 43, AND 110 (PARTI AL)
| RVINE CA
PENHALL CO | TEM 56 ( PARTI AL)
Rl VERSI DE CA
S| ERRA NEVADA STEEL CO | TEMS 62 AND 63 ( PARTI AL)

SAN FERNANDO CA

STEINY AND CO | NC | TEMS 108 AND 109 (PARTIAL)
BALDW N PARK CA

SUDHAKAR CO I TEMS 10 THRU 15, 41, 97 THRU 107 AND 110 ( PARTI AL)
RI ALTO CA



07-181604
07-LA-91-R1
08/ 01/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
08/ 02/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

G L M CONTRACTI NG
REDLANDS CA

L A SI GNAL
| NDUSTRY CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE COVPANY
ORANGE CA

RAYMOND B HAYES
LONG BEACH CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

REI NFCRCI NG STEEL

ELECTRI CAL

BARRI ER AND GUARD RAI L

GRI NDI NG, JO NT SEAL AND DEMOLI TI ON

ASPHALT

M NOR CONCRETE AND M NOR STRUCTURES

SI GN STRUCTURES

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONE ENG NEERI NG
SAN RAMON CA

COOPER
TUSTIN CA

CONTI NUED ON NEXT PAGE

GRI ND EXI STI NG PORTLAND CEMENT CONCRETE

CONCRETE BARRI ER



07-181604
07-LA-91-R1
08/ 01/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

08/ 02/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

G L M CONTRACTCRS
REDLANDS CA

L A SI GNAL
| NDUSTRY CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
ORANGE CA

SI ERRA NEVADA
SAN FERNANDO CA

STANDARD ENG NEERI NG
FULLERTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

REBAR

ELECTRI CAL

VETAL BEAM GUARD RAI L

SLAB AND BRI DGE DEMOLI TI ON AND JO NT SEALS

ASPHALT CONCRETE PAVI NG

OVERHEAD S| GNS

M NOR STRUCTURES

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-181604
07-LA-91-R1
08/ 01/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

08/ 02/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

DI SPATCH TRUCKI NG
CLAI RVONT  CA

L A SI GNAL
I NDUSTRY CA

MODERN ALLOYS
STANTON CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHAL L
IRVINE CA

PENHAL L
I RVINE CA

R J NOBLE
ORANGE CA

REG ONAL STEEL
CLAI RMONT CA

SI ERRA NEVADA
SAN FERNANDO CA

SUDHAKAR COVPANY
RIALTO CA

ROADWAY EXCAVATI ON AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

CONCRETE BARRI ERS, METAL BEAM GUARD RAI L AND RELATED ( PART)

ROADWAY EXCAVATI ON AND RELATED ( PARTI AL)

GRI ND CONCRETE PAVEMENT, JO NT SEALS AND RELATED ( PARTI AL)

REMOVALS, SAW AND SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL

ASPHALT PAVI NG AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

OVERHEAD SI GNS AND RELATED ( PARTI AL)

STRI PI NG, MARKI NG AND RELATED ( PARTI AL)



07-181604 Bl D245

07- LA-91-RL CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 01/ 02 08/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 2, 000. 00 1, 000, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 500. 00* 9, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 734, 000. 00* 734, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 150 28. 00 4, 200. 00
6 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 6 1, 500. 00 9, 000. 00
7 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 6 1, 000. 00 6, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,350 39. 00 286, 650. 00
9 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 610 17. 50 10, 675. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 40, 600 1.10 44, 660. 00
11 150712 REMOVE PAI NTED PAVENENT MARKI NG M2 29 15. 00 435. 00
12 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 28, 600 1. 00 28, 600. 00
13 024024 REMOVE YELLOW TRAFFI C STRI PE M 4,240 2.00 8, 480. 00
14 024025 REMOVE THERVOPLASTI C YELLOW TRAFFI C M 12, 700 2.00 25, 400. 00
STRI PE
15 150722 REMOVE PAVEMENT MARKER EA 43, 400 . 80 34, 720. 00
16 150742 REMOVE ROADSI DE SI GN EA 28 100. 00 2, 800. 00
17 150760 REMOVE S| GN STRUCTURE EA 10 2, 000. 00 20, 000. 00
18 150763 REMOVE S| GN PANEL M2 100 65. 00 6, 500. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 1,030 2.50 2,575. 00
20 150806 REMOVE Pl PE M 3,140 21. 40 67, 196. 00
21 150820 REMOVE | NLET EA 27 500. 00 13, 500. 00
22 152390 RELOCATE ROADSI DE SI GN EA 15 200. 00 3, 000. 00
23 (S) 024026 RELOCATE TEMPORARY RAI LI NG ( TYPE K) M 13, 800 6. 90 95, 220. 00
24 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 870 2.10 20, 727. 00
(45 MM MAXI MUM)
25 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 850 2.10 3, 885. 00
(60 MM MAXI MUM)
26 (S) 024027 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 900 2.10 29, 190. 00
(105 MV MAXI MUM)
27 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 9, 830 20. 00 196, 600. 00
28 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 2, 600. 00* 2, 600. 00
29 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 1, 950. 00* 1, 950. 00
30 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 1, 300. 00* 1, 300. 00
31 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 1, 950. 00* 1, 950. 00
32 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 1, 950. 00* 1, 950. 00
33 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 1, 950. 00* 1, 950. 00
34 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 2, 600. 00* 2, 600. 00



07-181604 Bl D245

07-LA-91-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 01/ 02 08/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 3, 900. 00* 3, 900. 00
36 157569 BRI DGE REMOVAL ( PORTI ON), LOCATI ON | LS LUMP SUM 6, 500. 00* 6, 500. 00
37 157570 BRI DGE REMOVAL ( PORTI ON), LOCATI ON J LS LUMP SUM 1, 950. 00* 1, 950. 00
38 157571 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 1, 950. 00* 1, 950. 00
39 157572 BRI DGE REMOVAL ( PORTI ON), LOCATI ON L LS LUMP SUM 1, 950. 00* 1, 950. 00
40 190101 ROADWAY EXCAVATI ON MB 47,500 12. 00 570, 000. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
42 260210 AGGREGATE BASE ( APPROACH SLAB) VB 320 450. 00 144, 000. 00
43 260301 CLASS 3 AGGREGATE BASE VB 15, 900 12.00 190, 800. 00
44 280000 LEAN CONCRETE BASE MB 11, 000 91. 55 1,007, 050. 00
45 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 6, 030 142.00 856, 260. 00
46 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,820 48. 00 231, 360. 00
47 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 270 65. 00 17, 550. 00
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1 500. 00 500. 00
AREA)
49 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 200 12.00 2, 400. 00
50 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 530 12.00 6, 360. 00
51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 340 12.00 4, 080. 00
52 401000 CONCRETE PAVENENT VB 20, 800 128. 00 2, 662, 400. 00
53 401108 REPLACE CONCRETE PAVEMENT VB 2, 240 518. 00 1, 160, 320. 00
(RAPI D STRENGTH CONCRETE)
54 404092 SEAL PAVEMENT JOI NT M 18, 600 6. 50 120, 900. 00
55 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 20, 400 9.25 188, 700. 00
56 420201 GRI ND EXI STI NG CONCRETE MR 331, 000 4.15 1, 373, 650. 00
PAVENENT
57 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 3,129.1 466. 00 1, 458, 160. 60
(TYPE R)
58 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 83. 3 1, 970. 00 164, 101. 00
59 510504 M NOR CONCRETE ( Pl PE ENCASENMENT) VB 130 200. 00 26, 000. 00
60 510800 PAVI NG NOTCH EXTENSI ON VB 73 3, 200. 00 233, 600. 00
61 519121 JO'NT SEAL (TYPE B - MR 30 M) M 1,080 102. 00 110, 160. 00
62 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 57, 936 4.50 260, 712. 00
63 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 57, 936 .27 15, 642. 72
64 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 22.5 970. 00 21, 825. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
65 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 62 1, 130. 00 70, 060. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
66 562002 METAL ( BARRI ER MOUNTED SI GN) KG 5,170 15. 00 77, 550. 00



07- 181604
07- LA-91-RL
08/ 01/ 02
| TEM | TEM
NO. CODE
67 566011
68 568001
69 568023
70 641132
71 650069
72 650075
73 664015
74 665733
75 690166
76 692088
77 721009
78 729010
79 ('SF) 750001
80 820180
81 (S) 832003
82 (S) 839559
83 (S) 839565
84 (S) 839568
85 (S) 839591
86 839701
87 (F) 049000
88 839703
89 839705
90 024028
91 839710
92 024029
93 (F) 049001
94 839712
95 839713
96 024030
97 (S) 840515
98 (S) 840561

CONTRACT

ROADSI DE SI GN - ONE POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET

METHOD)

I NSTALL ROADSI DE S| GN
(LAM NATED WOOD BOX POST)
300 MM PLASTI C PI PE
450 MM REI NFORCED CONCRETE Pl PE
600 MM REI NFORCED CONCRETE PI PE
450 MM CORRUGATED STEEL PI PE

(2.01 MV THI CK)

450 MM SLOTTED CORRUGATED STEEL PI PE

(2.01 MV THI CK)

450 MM CORRUGATED STEEL PI PE DOWADRAI N

(2.01 MM THI CK)
300 MM ENTRANCE TAPER
ROCK SLOPE PROTECTI ON

(FACI NG,

METHOD B)

ROCK SLOPE PROTECTI ON FABRI C

M SCELLANEQUS | RON AND STEEL

I NSTALL MEDI AN M LEAGE PANEL

METAL BEAM GUARD RAI LI NG (WOCD POST)
TERM NAL SYSTEM ( TYPE ET)

TERM NAL SYSTEM ( TYPE SRT)

TERM NAL ANCHOR ASSEMBLY ( TYPE SFT)
CRASH CUSHI ON, SAND FI LLED

CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE

THERMOPLASTI C PAVEMENT
100 MM THERMOPLASTI C TRAFFI C STRI PE

60)

60A MOD)
60C)
60E)
60EC)
60S)
60SW
60SA MOD)
60SC)
60SE)
60SEC)
MARKI NG

PROPOSAL

OF

Z%ZZZZZZZZZZZQEEQZQ%% gg < £ ZZLZL g gg‘;

ESTI MATED
QUANTI TY

440

80
2.1

16

43
78

1
3.3

17

11, 607

110

670

2

37

26

3

3,780
518.8

2,360

180

100

100

2, 850
378.5

51

120

80

630

112, 000

000.
880.
520.
000.
80.
109.
91.
330.
350.
90.
275.
102.
93.
325.
330.
26.

Bl D245
PAGE 12
08/ 02/ 02
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07-LA-91-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
08/ 01/ 02 08/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 870 1.70 9,979. 00
100 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 770 1.10 6, 347. 00
(BROKEN 3.66 M- 0.92 M
101 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 66, 900 .55 36, 795. 00
(BROKEN 10.98 M- 3.66 M
102 (S) 024031 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 080 1.10 2, 288. 00
(BROKEN 11.00 M- 3.50 M
103 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,010 .55 1, 105. 50
(BROKEN 5.18 M- 2.14 M
104 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 77,700 .50 38, 850. 00
105 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 29 20. 00 580. 00
106 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 18, 300 . 90 16, 470. 00
107 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 33, 200 2.50 83, 000. 00
108 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 170, 000. 00* 170, 000. 00
109 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 130, 000. 00* 130, 000. 00
110 999990 MOBI LI ZATI ON LS LUMP SUM 1, 780, 000. 00* 1, 780, 000. 00

TOTAL 17,884, 421. 02
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07-181604

07-LA-91-R1

08/ 01/ 02

. 00*
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.30
.00
.35
.90
.75
.55
.00
.00
.00
.00
.00
.00
.00
.00
.50
.85
.10
.00
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*
. 00*

9000.
600000.
9500.
450000.
4800.
4500.
12000.
301350.
12200.
52780.
493.
38610.
8056.
22225.
23870.
2800.
17000.
9300.
30900.
47100.
12150.
3750.
110400.
14805.
3422.
43090.
196600.
2700.
2100.
1400.
2200.
2300.
2100.
2800.
4200.
7000.
2300.
2100.
2100.

SUMMARY

OF

REMA/

441000.
23180.
51562.

464.
37752.
7632.
21336.
22134,
2800.
13147.
9645.
6180.
97340.
15174.
3000.
89700.
33064.
6197.
46565.
201515.
2600.
1900.
1300.
2000.
1900.
1900.
2600.
3900.
6500.
1900.
1900.
1900.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

20, 000. 00* 20000.
500. 00 250000.
8, 750. 00* 8750.
1, 430, 000. 00~ 1430000.
25. 00 3750.
100. 00 600.
1, 000. 00 6000.
56. 50 415275.
40. 00 24400.
1.00 40600.
15. 00 435.
.50 14300.
.25 1060.
.50 6350.
.50 21700.
100. 00 2800.
2,265.00 22650.
78. 00 7800.
10. 00 10300.
10. 00 31400.
300. 00 8100.
660. 00 9900.
12. 00 165600.
1.30 12831.
1.80 3330.
3. 00 41700.
19.50 191685.
2, 200. 00~ 2200.
1, 640. 00* 1640.
1, 500. 00~ 1500.
1, 800. 00* 1800.
1, 400. 00~ 1400.
1, 650. 00* 1650.
2, 480. 00* 2480.
3, 600. 00* 3600.
6, 040. 00* 6040.
1, 850. 00* 1850.
2, 100. 00* 2100.
1, 800. 00* 1800.

Bl D245
PAGE 14
08/ 02/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
4,500. 00 2250000.
11, 000. 00* 11000.
300, 000. 00* 300000.
27.00 4050.
1, 100. 00 6600.
620. 00 3720.
85. 00 624750.
18. 00 10980.
1.20 48720.
26. 00 754.
1.40 40040.
1.70 7208.
1.70 21590.
.65 28210.
160. 00 4480.
2,900. 00 29000.
100. 00 10000.
18. 00 18540.
14. 00 43960.
610. 00 16470.
690. 00 10350.
1.00 13800.
2.10 20727.
1.95 3607.
3.10 43090.
20. 00 196600.
2, 300. 00* 2300.
1, 700. 00* 1700.
1, 590. 00~ 1590.
1, 900. 00* 1900.
1, 450. 00~ 1450.
1, 740. 00* 1740.
2, 600. 00* 2600.
3, 800. 00* 3800.
6, 400. 00* 6400.
1, 900. 00* 1900.
2, 200. 00~ 2200.
1, 900. 00* 1900.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-181604

07-LA-91-R1
08/ 01/ 02
SECOND
Bl D AMOUNT

23.00 1092500. 00
5, 000. 00* 5000. 00
210. 00 67200. 00
28. 00 445200. 00
94. 00 1034000. 00
80. 00 482400. 00
61. 00 294020. 00
133. 00 35910. 00
2,500. 00 2500. 00
4.30 860. 00
4.30 2279. 00
4.30 1462. 00
131. 00 2724800. 00
491. 00 1099840. 00
9. 00 167400. 00
6. 00 122400. 00
4.00 1324000. 00
545. 00 1705359. 50
2, 000. 00 166600. 00
210. 00 27300. 00
5, 300. 00 386900. 00
100. 00 108000. 00
4.20 243331. 20
.30 17380. 80
1, 050. 00 23625. 00
900. 00 55800. 00
15. 00 77550. 00
588. 00 2352. 00
81. 00 648. 00
2,565. 00 2565. 00
54. 00 23760. 00
235. 00 18800. 00
1, 450. 00 3045. 00
215. 00 3440. 00
178. 00 7654. 00
180. 00 14040. 00
525. 00 525. 00
600. 00 1980. 00
24. 00 408. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
8. 00 380000. 00
5, 000. 00* 5000. 00
100. 00 32000. 00
20. 00 318000. 00
125. 00 1375000. 00
148. 00 892440. 00
60. 00 289200. 00
91. 00 24570. 00
1, 000. 00 1000. 00
4.77 954. 00
4.77 2528. 10
4.77 1621. 80
175. 00 3640000. 00
595. 00 1332800. 00
6. 44 119784. 00
9.25 188700. 00
4.15 1373650. 00
720. 00 2252952. 00
900. 00 74970. 00
250. 00 32500. 00
4, 000. 00 292000. 00
100. 00 108000. 00
4.20 243331. 20
.27 15642. 72
1, 000. 00 22500. 00
1, 050. 00 65100. 00
14. 00 72380. 00
300. 00 1200. 00
120. 00 960. 00
2,000. 00 2000. 00
40. 00 17600. 00
200. 00 16000. 00
1, 300. 00 2730. 00
285. 00 4560. 00
275.00 11825. 00
185. 00 14430. 00
450. 00 450. 00
120. 00 396. 00
20. 00 340. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

17.00 807500. 00
13, 500. 00* 13500. 00
500. 00 160000. 00
22.00 349800. 00
110. 00 1210000. 00
143. 00 862290. 00
56. 00 269920. 00
129. 00 34830. 00
2,200. 00 2200. 00
18. 00 3600. 00
18. 00 9540. 00
18. 00 6120. 00
145. 00 3016000. 00
655. 00 1467200. 00
5. 00 93000. 00
8. 00 163200. 00
4.15 1373650. 00
615. 00 1924396. 50
1, 300. 00 108290. 00
150. 00 19500. 00
4, 600. 00 335800. 00
87.00 93960. 00
4.50 260712. 00
.50 28968. 00
900. 00 20250. 00
1, 100. 00 68200. 00
14. 60 75482. 00
587. 00 2348. 00
80. 00 640. 00
2,560. 00 2560. 00
100. 00 44000. 00
150. 00 12000. 00
180. 00 378. 00
250. 00 4000. 00
300. 00 12900. 00
400. 00 31200. 00
1, 000. 00 1000. 00
750. 00 2475. 00
15. 00 255.00

Bl D245
PAGE 15
08/ 02/ 02
FI FTH
Bl D AMOUNT
17.00 807500. 00
5, 000. 00* 5000. 00
400. 00 128000. 00
30. 00 477000. 00
100. 00 1100000. 00
150. 00 904500. 00
50. 00 241000. 00
65. 00 17550. 00
890. 00 890. 00
11.50 2300. 00
11.50 6095. 00
11.50 3910. 00
140. 00 2912000. 00
650. 00 1456000. 00
35. 00 651000. 00
14. 00 285600. 00
4.25 1406750. 00
625. 00 1955687. 50
1, 600. 00 133280. 00
170. 00 22100. 00
3, 800. 00 277400. 00
120. 00 129600. 00
4.50 260712. 00
.28 16222. 08
1, 050. 00 23625. 00
1, 350. 00 83700. 00
15. 00 77550. 00
620. 00 2480. 00
84. 00 672. 00
2,700. 00 2700. 00
36. 00 15840. 00
200. 00 16000. 00
850. 00 1785. 00
260. 00 4160. 00
140. 00 6020. 00
170. 00 13260. 00
1, 700. 00 1700. 00
485. 00 1600. 50
2.00 34. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109

110
TOT

07-181604

07-LA-91-R1
08/ 01/ 02
SECOND

Bl D AMOUNT
1.25 14508. 75
36. 00 3960. 00
68. 00 45560. 00
4,050. 00 8100. 00
1, 900. 00 70300. 00
550. 00 14300. 00
4, 300. 00 12900. 00
83. 00 313740. 00
162. 00 84045. 60
95. 00 224200. 00
460. 00 82800. 00
477.00 47700. 00
190. 00 19000. 00
286. 00 815100. 00
154. 00 58289. 00
282. 00 14382. 00
434. 00 52080. 00
471. 00 37680. 00
31. 00 19530. 00
.69 77280. 00
2.50 14675. 00
1.55 8943. 50
.50 33450. 00
1.55 3224. 00
.50 1005. 00
.45 34965. 00
26. 00 754. 00
1.50 27450. 00
2.65 87980. 00
106, 000. 00* 106000. 00
242, 000. 00* 242000. 00
1, 700, 000. 00~ 1700000. 00

18, 142, 737. 85

SUMMARY OF REMA
THI RD

Bl D AMOUNT
2.00 23214
50. 00 5500
125. 00 83750
3, 000. 00 6000
2, 000. 00 74000
550. 00 14300
4, 500. 00 13500.
80. 00 302400.
110. 00 57068.
90. 00 212400.
395. 00 71100.
508. 00 50800.
72.00 7200.
250. 00 712500.
100. 00 37850.
100. 00 5100.
382. 00 45840.
500. 00 40000.
30. 00 18900.
.67 75040.
2.50 14675.
1.50 8655.
.46 30774.
1.50 3120.
.50 1005.
.46 35742.
25.00 725.
1.42 25986.
2.54 84328.
123, 000. 00* 123000.
180, 000. 00* 180000.
996, 088. 98* 996088.

19, 270, 764. 00

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
2.50 29017
35. 00 3850
58. 00 38860
4,026. 00 8052
1, 885. 00 69745
523. 00 13598
5,418. 00 16254.
81. 00 306180.
104. 00 53955.
92. 00 217120.
327.00 58860.
351. 00 35100.
86. 00 8600.
282. 00 803700.
98. 00 37093.
97. 00 4947.
320. 00 38400.
324. 00 25920.
30. 00 18900.
.65 72800.
2.50 14675.
2.50 14425.
.60 40140.
2.50 5200.
.60 1206.
1.00 77700.
20. 00 580.
1.00 18300.
1.00 33200.
121, 045. 00* 121045.
117, 279. 00* 117279.
1, 997, 000. 00* 1997000.

19,972, 742. 20

Bl D245
PAGE 16
08/ 02/ 02
FI FTH
Bl D AMOUNT
3.00 34821
37.00 4070
60. 00 40200
4,200. 00 8400
1, 900. 00 70300
550. 00 14300
5, 700. 00 17100.
85. 00 321300.
105. 00 54474,
95. 00 224200.
340. 00 61200.
365. 00 36500.
90. 00 9000.
300. 00 855000.
100. 00 37850.
100. 00 5100.
330. 00 39600.
340. 00 27200.
27.00 17010.
.90 100800.
1.80 10566.
1.00 5770.
.55 36795.
1.00 2080.
.55 1105.
.40 31080.
21.00 609.
.95 17385.
2.30 76360.
240, 000. 00* 240000.
130, 000. 00* 130000.
1, 050, 000. 00~ 1050000.

20, 839, 125. 08



| TEM
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07-181604
07-LA-91-R1
08/ 01/ 02

3, 000.
50, 000.
1, 000, 000.
25.

2, 500.
2, 000.
50.

16.

1.

26.

1.

3.

2.

. 00*

00
00*
00*
00
00
00
00
00
20
00
35
00
80

.70

100.
2, 200.
10.

13.
600.
200.

10.

20.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
4, 000.
6, 000.
4, 000.
4, 000.
4, 000.

00
00
00

.00

00
00
00

.00
.50

00

.50

00

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

9000.
1500000.
50000.
1000000.
3750.
15000.
12000.
367500.
9760.
48720.
754.
38610.
12720.
35560.
30380.
2800.
22000.
1000.
6180.
40820.
16200.
3000.
96600.
34545.
18500.
48650.
196600.
4000.
4000.
4000.
4000.
4000.
4000.
4000.
4000.
6000.
4000.
4000.
4000.

SUMMARY

3, 500.
10, 000.
750, 000.
40.

3, 500.
600.
35.

60.

1.

30.

1.

1.

1.

OF

00
00*
00*
00
00
00
00
00
30
00
30
80
70

.50

150.
4, 000.
50.
15.
50.
450.
200.
18.

21.
2, 600.
1, 900.
1, 300.
2, 000.
1, 900.
1, 900.
2, 600.
3, 900.
6, 500.
1, 900.
1, 900.
1, 900.

00
00
00
00
00
00
00
00

.00
.00
.00

00

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

REMA/

. 00*

9000. 00
1750000. 00
10000. 00
750000. 00
6000. 00
21000. 00
3600. 00
257250. 00
36600. 00
52780. 00
870. 00
37180. 00
7632. 00
21590. 00
21700. 00
4200. 00
40000. 00
5000. 00
15450. 00
157000. 00
12150. 00
3000. 00
248400. 00
39480. 00
7400. 00
55600. 00
206430. 00
2600. 00
1900. 00
1300. 00
2000. 00
1900. 00
1900. 00
2600. 00
3900. 00
6500. 00
1900. 00
1900. 00
1900. 00

N

N G

B

DDERS

Bl D245
PAGE 17
08/ 02/ 02



07-181604 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
08/ 01/ 02 08/ 02/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 18. 00 855000. 00 25. 00 1187500. 00
41 10, 000. 00~ 10000. 00 5, 000. 00* 5000. 00
42 25. 00 8000. 00 165. 00 52800. 00
43 12. 00 190800. 00 25.00 397500. 00
44 96. 00 1056000. 00 101. 00 1111000. 00
45 142. 00 856260. 00 135. 00 814050. 00
46 47.00 226540. 00 47.00 226540. 00
47 70. 00 18900. 00 63. 00 17010. 00
48 100. 00 100. 00 2, 000. 00 2000. 00
49 9. 00 1800. 00 5.00 1000. 00
50 9. 00 4770. 00 5. 00 2650. 00
51 9. 00 3060. 00 5.00 1700. 00
52 132. 00 2745600. 00 153. 00 3182400. 00
53 727. 00 1628480. 00 810. 00 1814400. 00
54 9. 00 167400. 00 6. 50 120900. 00
55 12. 00 244800. 00 9.25 188700. 00
56 4.00 1324000. 00 4.50 1489500. 00
57 737.9997 2309274. 86 650. 00 2033915. 00
58 2,200. 00 183260. 00 2, 000. 00 166600. 00
59 100. 00 13000. 00 270. 00 35100. 00
60 7, 000. 00 511000. 00 5, 000. 00 365000. 00
61 120. 00 129600. 00 125. 00 135000. 00
62 4.50 260712. 00 5. 00 289680. 00
63 .30 17380. 80 .50 28968. 00
64 1, 500. 00 33750. 00 900. 00 20250. 00
65 1, 200. 00 74400. 00 1, 100. 00 68200. 00
66 12. 00 62040. 00 15. 00 77550. 00
67 250. 00 1000. 00 350. 00 1400. 00
68 150. 00 1200. 00 180. 00 1440. 00
69 300. 00 300. 00 1, 500. 00 1500. 00
70 75. 00 33000. 00 40. 00 17600. 00
71 175. 00 14000. 00 170. 00 13600. 00
72 1, 500. 00 3150. 00 720. 00 1512. 00
73 250. 00 4000. 00 210. 00 3360. 00
74 200. 00 8600. 00 300. 00 12900. 00
75 150. 00 11700. 00 180. 00 14040. 00
76 300. 00 300. 00 480. 00 480. 00
77 600. 00 1980. 00 320. 00 1056. 00
78 1.00 17.00 3.00 51. 00




07-181604 Bl D245

07-LA-91-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 19

08/ 01/ 02 08/ 02/ 02
| TEM SI XTH SEVENTH

BI D AMOUNT BI D AMOUNT

79 5. 00 58035. 00 2.00 23214.00
80 55. 00 6050. 00 80. 00 8800. 00
81 60. 00 40200. 00 60. 00 40200. 00
82 2, 800. 00 5600. 00 1, 500. 00 3000. 00
83 1, 700. 00 62900. 00 2, 000. 00 74000. 00
84 400. 00 10400. 00 600. 00 15600. 00
85 5, 000. 00 15000. 00 5, 000. 00 15000. 00
86 80. 00 302400. 00 80. 00 302400. 00
87 125. 00 64850. 00 100. 00 51880. 00
88 100. 00 236000. 00 92. 00 217120. 00
89 450. 00 81000. 00 410. 00 73800. 00
90 470. 00 47000. 00 350. 00 35000. 00
91 100. 00 10000. 00 86. 00 8600. 00
92 315. 00 897750. 00 280. 00 798000. 00
93 100. 00 37850. 00 98. 00 37093. 00
94 165. 00 8415. 00 260. 00 13260. 00
95 425. 00 51000. 00 540. 00 64800. 00
96 475. 00 38000. 00 510. 00 40800. 00
97 26. 00 16380. 00 30. 00 18900. 00
98 .85 95200. 00 .70 78400. 00
99 1.70 9979. 00 2.50 14675. 00
100 1.00 5770. 00 1.50 8655. 00
101 .55 36795. 00 .50 33450. 00
102 1.00 2080. 00 1.50 3120. 00
103 .70 1407. 00 .50 1005. 00
104 .40 31080. 00 .50 38850. 00
105 35. 00 1015. 00 25.00 725. 00
106 .90 16470. 00 1.40 25620. 00
107 2.25 74700. 00 2.50 83000. 00
108 105, 000. 00* 105000. 00 135, 000. 00* 135000. 00
109 200, 000. 00* 200000. 00 180, 000. 00* 180000. 00
110 2, 150, 000. 00* 2150000. 00 2, 230, 000. 00* 2230000. 00

TOT

21,404, 149. 66

22,387,431.00



